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Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in HUMBOLDT COUNTY NEAR
WILLOW CREEK AT THE INTERSECTION OF ROUTE 299 AND TITLOW HILL  ROAD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 14, 2003.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Special Provisions, after the cover page, the following paragraphs are added to the "IMPORTANT SPECIAL
NOTICES":

"The time allotted for the successful bidder to execute the contract and return it, together with the
contract bonds, to the Department, has been revised.  See Section 3, "Award and Execution of Contract," of
these special provisions.  Additional time will no longer be granted for return of the executed documents.

Attention is directed to Section 4, "Beginning of Work, Time of Completion and Liquidated
Damages," of the special provisions for special requirements for beginning of work."

In the Special Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," replace the second and third
paragraphs with the following:

"The award of the contract, if it be awarded, will be made within 30 days after the opening of the
proposals.  This period will be subject to extension for such further period as may be agreed upon in
writing between the Department and the bidder concerned.  The award, if made, will be to the lowest
responsible bidder whose proposal complies with all the requirements prescribed and who has met the goal
for DVBE participation or has demonstrated, to the satisfaction of the Department, adequate good faith
efforts to do so.  Meeting the goal for DVBE participation or demonstrating, to the satisfaction of the
Department, adequate good faith efforts to do so is a condition for being eligible for award of contract.

The contract shall be executed by the successful bidder and shall be returned, together with the
contract bonds, to the Department so that it is received within 5 days, not including Saturdays, Sundays and
legal holidays, after the bidder has received the contract for execution.  Failure to do so shall be just cause
for forfeiture of the proposal guaranty.  The executed contract documents shall be delivered to the
following address:  Department of Transportation, MS 43, Attn:  Office Engineer, 1727 30th Street,
Sacramento, CA  95816."
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In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES" is replaced as attached.

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY PAUL ETEMAD

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment



SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES
Attention is directed to the provisions in Sections 8-1.03, "Beginning of Work," 8-1.06, "Time of Completion," 8-1.07,

"Liquidated Damages," and 20-4.08, "Plant Establishment Work," of the Standard Specifications and these special
provisions.

The Contractor shall begin work within 5 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work (except plant establishment work) shall be diligently prosecuted to completion before the expiration of
90 WORKING DAYS beginning on the fifth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $1,200 per day, for each and every calendar day's delay in
finishing the work (except plant establishment work) in excess of the number of working days prescribed above.

The Contractor shall diligently prosecute all work (including plant establishment) to completion before the expiration of
310 WORKING DAYS beginning on the fifth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of $600 per day, for each and every calendar day's delay in
completing the work in excess of the number of working days prescribed above.

In no case will liquidated damages of more than $1,200 per day be assessed.
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